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The following information is provided as a result of question(s) posed by vendor(s): 

 

QUESTION #1:  It is our assessment that conducting a research-based and detailed review of the relevant 

data would exceed the timeline proposed in the RFP. Based on our experience, we believe the earliest we 

could provide a summary of preliminary findings would be November 1, 2020. We also project delivery 

of a full draft report on this evaluation by January 1, 2021. These dates would be contingent upon contract 

award by August 15, 2020, and prompt and timely delivery of all data required for analysis. Any delay in 

project commencement would result in an equal adjustment to our delivery timeline. Given these 

assumptions, would the City consider a proposal that includes this revised timeline? 

ANSWER #1:  The City intends to review Proposals during the month of August. Each Proposal should 

indicate whether or not the respective Proposer is able to meet the deadline for the initial report. If the 

Proposer is unable to meet the deadline, the Proposal should provide a reason and a new prospective 

deadline, e.g. 30 days after contract award. 

QUESTION #2:  On pages 5 & 6: Section 4.2, section B Conduct interviews of the following personnel: 

#9 Additional community leaders/stakeholders.   Can you provide an estimate on how many interviews 

the city is anticipating this might be?     

 

ANSWER #2:  The number of interviews will be determined based on initial planning conversations 

between the City and the selected Proposer as well as the availability of community leaders and 

stakeholders. 

 

 


